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Project No.:
Project Name:

CA PFH 93-1(1)
CECILVILLE-CALLAHAN

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

CA
SISKIYOU
KLAMATH NATIONAL FOREST

FHWA California Division Office
Scott McHenry/Alene Thomas
05/04/04

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

Schedule: A

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Mercer, Fraser Company
77 W. Second Street
Eureka, CA  95501

 4,298,946.00

Tidewater Contractors, Inc.
16156 Highway South
Brookings, OR  97415

 5,243,311.12

Kiewit Pacific Company
P.O. Box 1769
Vancouver, WA  98668

 5,454,041.00

J. F. Shea Company, Inc.
17400 Clear Creek Road
Redding, CA  96001

No 7,012,009.00( )
Bid Rejected

Engineer's Estimate 5,013,356.00

mcgehee
Text Box
LeeAnn Bush

mcgehee
Text Box
A/E Contract Specialist

mcgehee
Text Box
05/19/04

mcgehee
Text Box
Mercer, Fraser Company

mcgehee
Text Box
05/19/04
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15101 LPSM Mobilization
Mercer, Fraser Company ALL 420,000.00    420,000.00
Tidewater Contractors, Inc. 235,294.12    235,294.12
Kiewit Pacific Company 526,000.00    526,000.00
J. F. Shea Company, Inc. 550,000.00    550,000.00
ENGINEER'S ESTIMATE 729,000.00    729,000.00

15207A km Template control staking
Mercer, Fraser Company 25.000 1,000.00     25,000.00
Tidewater Contractors, Inc. 1,058.82     26,470.50
Kiewit Pacific Company 900.00     22,500.00
J. F. Shea Company, Inc. 5,500.00    137,500.00
ENGINEER'S ESTIMATE 4,425.00    110,625.00

15208 Each Permanent monuments and markers
Mercer, Fraser Company 3 500.00      1,500.00
Tidewater Contractors, Inc. 529.41      1,588.23
Kiewit Pacific Company 450.00      1,350.00
J. F. Shea Company, Inc. 1,650.00      4,950.00
ENGINEER'S ESTIMATE 450.00      1,350.00

15209 Hour Miscellaneous survey and staking
Mercer, Fraser Company 97 205.00     19,885.00
Tidewater Contractors, Inc. 217.65     21,112.05
Kiewit Pacific Company 185.00     17,945.00
J. F. Shea Company, Inc. 220.00     21,340.00
ENGINEER'S ESTIMATE 190.00     18,430.00

15401 LPSM Contractor testing
Mercer, Fraser Company ALL 230,000.00    230,000.00
Tidewater Contractors, Inc. 76,470.59     76,470.59
Kiewit Pacific Company 150,000.00    150,000.00
J. F. Shea Company, Inc. 300,000.00    300,000.00
ENGINEER'S ESTIMATE 125,000.00    125,000.00

15703 m Silt fence
Mercer, Fraser Company 5,000 12.00     60,000.00
Tidewater Contractors, Inc. 16.47     82,350.00
Kiewit Pacific Company 10.00     50,000.00
J. F. Shea Company, Inc. 13.00     65,000.00
ENGINEER'S ESTIMATE 10.75     53,750.00
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15732 m Sediment log
Mercer, Fraser Company 310 27.00      8,370.00
Tidewater Contractors, Inc. 23.53      7,294.30
Kiewit Pacific Company 20.00      6,200.00
J. F. Shea Company, Inc. 28.00      8,680.00
ENGINEER'S ESTIMATE 11.00      3,410.00

15801 m3 Watering for dust control
Mercer, Fraser Company 10,000 1.00     10,000.00
Tidewater Contractors, Inc. 9.41     94,100.00
Kiewit Pacific Company 5.10     51,000.00
J. F. Shea Company, Inc. 11.00    110,000.00
ENGINEER'S ESTIMATE 5.00     50,000.00

20304WA LPSM Removal of bridge railing and approach railing
Mercer, Fraser Company ALL 10,000.00     10,000.00
Tidewater Contractors, Inc. 3,529.41      3,529.41
Kiewit Pacific Company 25,000.00     25,000.00
J. F. Shea Company, Inc. 22,000.00     22,000.00
ENGINEER'S ESTIMATE 15,000.00     15,000.00

20402 m3 Subexcavation
Mercer, Fraser Company 3,500 5.00     17,500.00
Tidewater Contractors, Inc. 23.53     82,355.00
Kiewit Pacific Company 26.00     91,000.00
J. F. Shea Company, Inc. 35.00    122,500.00
ENGINEER'S ESTIMATE 12.50     43,750.00

20440 km Shouldering and minor embankment
Mercer, Fraser Company 25 3,000.00     75,000.00
Tidewater Contractors, Inc. 9,411.76    235,294.00
Kiewit Pacific Company 5,500.00    137,500.00
J. F. Shea Company, Inc. 3,500.00     87,500.00
ENGINEER'S ESTIMATE 1,900.00     47,500.00

25101C m3 Placed riprap class 3
Mercer, Fraser Company 225 75.00     16,875.00
Tidewater Contractors, Inc. 141.18     31,765.50
Kiewit Pacific Company 135.00     30,375.00
J. F. Shea Company, Inc. 175.00     39,375.00
ENGINEER'S ESTIMATE 125.00     28,125.00
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30303NP km Road reconditioning, pulverize 150 mm depth
Mercer, Fraser Company 25.000 24,000.00    600,000.00
Tidewater Contractors, Inc. 31,854.12    796,353.00
Kiewit Pacific Company 20,000.00    500,000.00
J. F. Shea Company, Inc. 26,000.00    650,000.00
ENGINEER'S ESTIMATE 15,000.00    375,000.00

30801A m3 Roadway aggregate method 1
Mercer, Fraser Company 7,000 8.00     56,000.00
Tidewater Contractors, Inc. 49.41    345,870.00
Kiewit Pacific Company 60.00    420,000.00
J. F. Shea Company, Inc. 50.00    350,000.00
ENGINEER'S ESTIMATE 20.00    140,000.00

40101BCEB t Hot asphalt concrete pavement class B, grading C or E, type 2 pavement smoothness
Mercer, Fraser Company 32,500 58.00  1,885,000.00
Tidewater Contractors, Inc. 38.38  1,247,350.00
Kiewit Pacific Company 55.00  1,787,500.00
J. F. Shea Company, Inc. 71.00  2,307,500.00
ENGINEER'S ESTIMATE 55.00  1,787,500.00

40103PBAA t Asphalt cement grade PBA-6a
Mercer, Fraser Company 1,790 100.00    179,000.00
Tidewater Contractors, Inc. 400.00    716,000.00
Kiewit Pacific Company 338.60    606,094.00
J. F. Shea Company, Inc. 370.00    662,300.00
ENGINEER'S ESTIMATE 300.00    537,000.00

40105C t Antistrip additive type 3
Mercer, Fraser Company 325 400.00    130,000.00
Tidewater Contractors, Inc. 388.24    126,178.00
Kiewit Pacific Company 176.00     57,200.00
J. F. Shea Company, Inc. 750.00    243,750.00
ENGINEER'S ESTIMATE 165.00     53,625.00

40107 LPSM Materials transfer vehicle
Mercer, Fraser Company ALL 75,000.00     75,000.00
Tidewater Contractors, Inc. 11,764.71     11,764.71
Kiewit Pacific Company 75,000.00     75,000.00
J. F. Shea Company, Inc. 75,000.00     75,000.00
ENGINEER'S ESTIMATE 36,750.00     36,750.00
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40201 t Minor hot asphalt concrete
Mercer, Fraser Company 686 100.00     68,600.00
Tidewater Contractors, Inc. 74.67     51,223.62
Kiewit Pacific Company 100.00     68,600.00
J. F. Shea Company, Inc. 100.00     68,600.00
ENGINEER'S ESTIMATE 55.00     37,730.00

41101MSCA t Prime coat grade MC-70, SC-70 or alternate
Mercer, Fraser Company 265 100.00     26,500.00
Tidewater Contractors, Inc. 529.41    140,293.65
Kiewit Pacific Company 350.00     92,750.00
J. F. Shea Company, Inc. 450.00    119,250.00
ENGINEER'S ESTIMATE 250.00     66,250.00

41103 t Blotter
Mercer, Fraser Company 1,491 10.00     14,910.00
Tidewater Contractors, Inc. 41.18     61,399.38
Kiewit Pacific Company 35.00     52,185.00
J. F. Shea Company, Inc. 60.00     89,460.00
ENGINEER'S ESTIMATE 29.00     43,239.00

41201CM t Tack coat grade CSS-1, CSS-1h, SS-1, or SS-1h
Mercer, Fraser Company 42 250.00     10,500.00
Tidewater Contractors, Inc. 505.88     21,246.96
Kiewit Pacific Company 225.00      9,450.00
J. F. Shea Company, Inc. 750.00     31,500.00
ENGINEER'S ESTIMATE 250.00     10,500.00

55601BD m Steel bridge railing, W-beam
Mercer, Fraser Company 90 400.00     36,000.00
Tidewater Contractors, Inc. 1,176.47    105,882.30
Kiewit Pacific Company 372.00     33,480.00
J. F. Shea Company, Inc. 450.00     40,500.00
ENGINEER'S ESTIMATE 200.00     18,000.00

60201K m 450 mm pipe culvert
Mercer, Fraser Company 9 175.00      1,575.00
Tidewater Contractors, Inc. 382.35      3,441.15
Kiewit Pacific Company 300.00      2,700.00
J. F. Shea Company, Inc. 550.00      4,950.00
ENGINEER'S ESTIMATE 150.00      1,350.00
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60503 m Geocomposite underdrain system
Mercer, Fraser Company 500 79.00     39,500.00
Tidewater Contractors, Inc. 62.35     31,175.00
Kiewit Pacific Company 70.00     35,000.00
J. F. Shea Company, Inc. 150.00     75,000.00
ENGINEER'S ESTIMATE 60.00     30,000.00

60507F m 150 mm outlet pipe
Mercer, Fraser Company 15 150.00      2,250.00
Tidewater Contractors, Inc. 141.18      2,117.70
Kiewit Pacific Company 150.00      2,250.00
J. F. Shea Company, Inc. 700.00     10,500.00
ENGINEER'S ESTIMATE 50.00        750.00

60905N m Asphalt concrete curb, 150 mm depth
Mercer, Fraser Company 130 21.00      2,730.00
Tidewater Contractors, Inc. 52.94      6,882.20
Kiewit Pacific Company 10.00      1,300.00
J. F. Shea Company, Inc. 44.00      5,720.00
ENGINEER'S ESTIMATE 50.00      6,500.00

61701DAAA m Guardrail system G4, type 1, class A (steel posts)
Mercer, Fraser Company 8 390.00      3,120.00
Tidewater Contractors, Inc. 352.94      2,823.52
Kiewit Pacific Company 360.00      2,880.00
J. F. Shea Company, Inc. 1,320.00     10,560.00
ENGINEER'S ESTIMATE 120.00        960.00

61702B Each Terminal section type round end section
Mercer, Fraser Company 1 218.00        218.00
Tidewater Contractors, Inc. 4,117.65      4,117.65
Kiewit Pacific Company 200.00        200.00
J. F. Shea Company, Inc. 825.00        825.00
ENGINEER'S ESTIMATE 1,000.00      1,000.00

61702D Each Terminal section type G4-BAT
Mercer, Fraser Company 1 3,800.00      3,800.00
Tidewater Contractors, Inc. 4,117.65      4,117.65
Kiewit Pacific Company 3,500.00      3,500.00
J. F. Shea Company, Inc. 2,750.00      2,750.00
ENGINEER'S ESTIMATE 1,625.00      1,625.00
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61702SRT Each Terminal section type SRT
Mercer, Fraser Company 6 3,400.00     20,400.00
Tidewater Contractors, Inc. 3,529.41     21,176.46
Kiewit Pacific Company 3,200.00     19,200.00
J. F. Shea Company, Inc. 2,750.00     16,500.00
ENGINEER'S ESTIMATE 1,950.00     11,700.00

61704 m Raising guardrail
Mercer, Fraser Company 103 225.00     23,175.00
Tidewater Contractors, Inc. 16.47      1,696.41
Kiewit Pacific Company 211.00     21,733.00
J. F. Shea Company, Inc. 220.00     22,660.00
ENGINEER'S ESTIMATE 60.00      6,180.00

61711 m Bridge transition railing
Mercer, Fraser Company 46 419.00     19,274.00
Tidewater Contractors, Inc. 705.88     32,470.48
Kiewit Pacific Company 385.00     17,710.00
J. F. Shea Company, Inc. 220.00     10,120.00
ENGINEER'S ESTIMATE 250.00     11,500.00

62201AE Hour Dump truck, 8 cubic meter minimum capacity
Mercer, Fraser Company 176 46.00      8,096.00
Tidewater Contractors, Inc. 111.76     19,669.76
Kiewit Pacific Company 65.00     11,440.00
J. F. Shea Company, Inc. 110.00     19,360.00
ENGINEER'S ESTIMATE 96.00     16,896.00

62201B Hour Backhoe
Mercer, Fraser Company 176 60.00     10,560.00
Tidewater Contractors, Inc. 123.53     21,741.28
Kiewit Pacific Company 121.00     21,296.00
J. F. Shea Company, Inc. 82.00     14,432.00
ENGINEER'S ESTIMATE 113.00     19,888.00

62201CD Hour Wheel loader, 2 cubic meter minimum rated capacity
Mercer, Fraser Company 176 60.00     10,560.00
Tidewater Contractors, Inc. 164.71     28,988.96
Kiewit Pacific Company 152.00     26,752.00
J. F. Shea Company, Inc. 220.00     38,720.00
ENGINEER'S ESTIMATE 124.00     21,824.00
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62201LA Hour Motor grader, 2.4 meter minimum blade
Mercer, Fraser Company 176 60.00     10,560.00
Tidewater Contractors, Inc. 158.82     27,952.32
Kiewit Pacific Company 142.00     24,992.00
J. F. Shea Company, Inc. 165.00     29,040.00
ENGINEER'S ESTIMATE 117.00     20,592.00

62201M Hour Hydraulic excavator
Mercer, Fraser Company 176 60.00     10,560.00
Tidewater Contractors, Inc. 176.47     31,058.72
Kiewit Pacific Company 163.00     28,688.00
J. F. Shea Company, Inc. 220.00     38,720.00
ENGINEER'S ESTIMATE 140.00     24,640.00

62301 Hour General labor
Mercer, Fraser Company 120 41.00      4,920.00
Tidewater Contractors, Inc. 60.00      7,200.00
Kiewit Pacific Company 47.00      5,640.00
J. F. Shea Company, Inc. 55.00      6,600.00
ENGINEER'S ESTIMATE 50.00      6,000.00

63001 Hour Hired technical services
Mercer, Fraser Company 80 87.00      6,960.00
Tidewater Contractors, Inc. 94.12      7,529.60
Kiewit Pacific Company 63.00      5,040.00
J. F. Shea Company, Inc. 135.00     10,800.00
ENGINEER'S ESTIMATE 200.00     16,000.00

63302 m2 Sign installation
Mercer, Fraser Company 16 150.00      2,400.00
Tidewater Contractors, Inc. 411.76      6,588.16
Kiewit Pacific Company 300.00      4,800.00
J. F. Shea Company, Inc. 1,100.00     17,600.00
ENGINEER'S ESTIMATE 300.00      4,800.00

63305AB m Posts, steel 50 mm x 50 mm
Mercer, Fraser Company 116 27.00      3,132.00
Tidewater Contractors, Inc. 70.59      8,188.44
Kiewit Pacific Company 50.00      5,800.00
J. F. Shea Company, Inc. 165.00     19,140.00
ENGINEER'S ESTIMATE 25.00      2,900.00
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63306 Each Object markers 0 mm x 50 mm
Mercer, Fraser Company 16 32.00        512.00
Tidewater Contractors, Inc. 58.82        941.12
Kiewit Pacific Company 58.00        928.00
J. F. Shea Company, Inc. 82.00      1,312.00
ENGINEER'S ESTIMATE 100.00      1,600.00

63306LA Each Object markers type L-1
Mercer, Fraser Company 396 63.00     24,948.00
Tidewater Contractors, Inc. 47.06     18,635.76
Kiewit Pacific Company 58.00     22,968.00
J. F. Shea Company, Inc. 55.00     21,780.00
ENGINEER'S ESTIMATE 50.00     19,800.00

63403A L Pavement markings type A
Mercer, Fraser Company 3,870 7.00     27,090.00
Tidewater Contractors, Inc. 9.41     36,416.70
Kiewit Pacific Company 8.00     30,960.00
J. F. Shea Company, Inc. 10.00     38,700.00
ENGINEER'S ESTIMATE 25.00     96,750.00

63504C m Barricade type 3
Mercer, Fraser Company 30 70.00      2,100.00
Tidewater Contractors, Inc. 117.65      3,529.50
Kiewit Pacific Company 50.00      1,500.00
J. F. Shea Company, Inc. 220.00      6,600.00
ENGINEER'S ESTIMATE 90.00      2,700.00

63505B Each Barricade type 2
Mercer, Fraser Company 54 24.00      1,296.00
Tidewater Contractors, Inc. 117.65      6,353.10
Kiewit Pacific Company 25.00      1,350.00
J. F. Shea Company, Inc. 110.00      5,940.00
ENGINEER'S ESTIMATE 61.00      3,294.00

63506 Each Cone
Mercer, Fraser Company 800 18.00     14,400.00
Tidewater Contractors, Inc. 41.18     32,944.00
Kiewit Pacific Company 20.00     16,000.00
J. F. Shea Company, Inc. 39.00     31,200.00
ENGINEER'S ESTIMATE 18.00     14,400.00
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63507 m2 Construction sign
Mercer, Fraser Company 35 138.00      4,830.00
Tidewater Contractors, Inc. 352.94     12,352.90
Kiewit Pacific Company 140.00      4,900.00
J. F. Shea Company, Inc. 325.00     11,375.00
ENGINEER'S ESTIMATE 145.00      5,075.00

63508 Each Drum
Mercer, Fraser Company 50 60.00      3,000.00
Tidewater Contractors, Inc. 88.24      4,412.00
Kiewit Pacific Company 50.00      2,500.00
J. F. Shea Company, Inc. 135.00      6,750.00
ENGINEER'S ESTIMATE 110.00      5,500.00

63509 Hour Flagger
Mercer, Fraser Company 3,800 1.00      3,800.00
Tidewater Contractors, Inc. 52.94    201,172.00
Kiewit Pacific Company 50.00    190,000.00
J. F. Shea Company, Inc. 65.00    247,000.00
ENGINEER'S ESTIMATE 47.50    180,500.00

63510 Hour Pilot car
Mercer, Fraser Company 1,400 1.00      1,400.00
Tidewater Contractors, Inc. 61.18     85,652.00
Kiewit Pacific Company 66.00     92,400.00
J. F. Shea Company, Inc. 65.00     91,000.00
ENGINEER'S ESTIMATE 65.00     91,000.00

63511 m Temporary concrete barrier
Mercer, Fraser Company 160 96.00     15,360.00
Tidewater Contractors, Inc. 100.00     16,000.00
Kiewit Pacific Company 62.00      9,920.00
J. F. Shea Company, Inc. 110.00     17,600.00
ENGINEER'S ESTIMATE 115.00     18,400.00

63512 m Moving temporary concrete barrier
Mercer, Fraser Company 100 25.00      2,500.00
Tidewater Contractors, Inc. 35.29      3,529.00
Kiewit Pacific Company 26.00      2,600.00
J. F. Shea Company, Inc. 110.00     11,000.00
ENGINEER'S ESTIMATE 45.00      4,500.00
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63515 km Temporary pavement markings
Mercer, Fraser Company 24.900 1,200.00     29,880.00
Tidewater Contractors, Inc. 1,000.00     24,900.00
Kiewit Pacific Company 850.00     21,165.00
J. F. Shea Company, Inc. 1,100.00     27,390.00
ENGINEER'S ESTIMATE 1,000.00     24,900.00

63521A Each Warning light type A
Mercer, Fraser Company 60 50.00      3,000.00
Tidewater Contractors, Inc. 35.29      2,117.40
Kiewit Pacific Company 20.00      1,200.00
J. F. Shea Company, Inc. 165.00      9,900.00
ENGINEER'S ESTIMATE 27.00      1,620.00

63521B Each Warning light type B
Mercer, Fraser Company 18 50.00        900.00
Tidewater Contractors, Inc. 58.82      1,058.76
Kiewit Pacific Company 100.00      1,800.00
J. F. Shea Company, Inc. 220.00      3,960.00
ENGINEER'S ESTIMATE 136.00      2,448.00

63521C Each Warning light type C
Mercer, Fraser Company 90 50.00      4,500.00
Tidewater Contractors, Inc. 35.29      3,176.10
Kiewit Pacific Company 20.00      1,800.00
J. F. Shea Company, Inc. 220.00     19,800.00
ENGINEER'S ESTIMATE 47.00      4,230.00




